Contam C on II-53-3

App F IX 4

Previous References

1953-54 (C H)

File No II-53

Serial Nos 3, 1, 2, 4, 7

Later References

AH 69-54-1, 4

GENERAL AND REVENUE SECRETARIAT

Serial Nos 4

P-13/E

Part B for May 1953

SUBJECT

Revised Estimate for Rs 6,800 for Constructing two shop buildings near Municipal octroi office in Davanagere city.

WD 01425—GPB—25 000—15 9 1952

L 2319-21/52 19/5/53

The Municipal Commissioner, Davanagere

" Controller, S A & B'lore

" Chief Engineer of Mysore, B'lore

Sanctions

Revised estimate for Rs 6,800/- for Construction of Shop Quarters near the municipal office at Vasco da G

[App F III 2

General and Revenue Secretariat

File No 4459/Genl of 1952-53

VD 010852—GPB—30 000—14 7 50

Serial No

CR 11-5-2-3.

From

The Municipal Engineer, Vasco da G

No. 46/52-53 Dt 9 9 52

Forwards for sanction the estimate for Rs 6,800/- in respect of the above works

The Vasco da G Municipal Council have approved the estimate in the Resolution dated 13.6.52 but a copy of the same has not been sent for reference

2) The estimate requires to be scrutinised by the Superintending Engineer, Electricity Circle. The Council may perhaps like to see the estimate & the Superintending Engineer's remarks thereon before it is forwarded to Govt

3) A draft letter to the Municipal Council is put up for approval or other orders. 4) for perusal & the Dgt

Reg 17/9/52

SO 18/9

Secy (Elec) 5) 22/9

22/9/52

To the Executive Engineer, Vasco da G (thro Supdt)

Ref 10603/W R dated 6.10.52

returned the records

Secy

SO 10/10

NOTE—Contn Sheet

Received estimate for Rs 6,800/- for constructing two Shop buildings near the municipal police office in Bangalore city

File No 2 4459/52 53/9295 of 19

General and Revenue Secretariat

Serial No

From

The Municipal Commr, Bng city

No H C 46/52 53 Dt 3 3 53

Forwards the estimate called Secretary

to the Superintending Engineer

1) The Superintending Engineer has prepared the estimate for Rs 6,800/- and has made one change.

2) The Resolution dated 13.6.52 of the municipal Council which was called for has not been sent as stated in the Connecting letter

3) The estimate for Rs 6,800/- as prepared by the Superintending Engineer, Bangalore Circle is for orders of Govt

Case 23/3/53.
SMR 24/3

4) Pl get a copy of the Resolution

28/3

5) Off letter to the MC Commr, Bangalore city as put up for approval

Ex 30/3/53
SMR 31/3

6) Issue

To

The MC Commr Bgore
(thro' Divnl Dy)

L 151 Genl 11-53-2

dated. 6-4-53

Calls for further info

SMR 7/4

Revised Estimate for Rs. 6,800/- for Constructing 2 Shops near Octroi Office in Davangere cfg.

3 9295 / 333

From the Ml Commr Davangere
no HC 46/52-3 dated 8-4-53
Sends a copy of the resolution of 13-6-52

12) A copy of the resolution dated 13-6-52 of the Mnl Council is received — Refer Para 9 Supra

13) The Estimate for Rs 6,800/- as sanctioned by the Superintending Engineer, Shimoga Circle is for orders of Sanction

Engr 24/4
for refer.

14) The estimate for Rs 6800/- may be sanctioned

Secy (L-S) 26/4

SECRETARY TO GOVT 29 APR 1953 DEPARTMENT

15) May be Sanctioned

Under Secy 5/5 Engr

OFFICE OF THE DIRECTOR FOR PUBLIC HEALTH 5 MAY No. 674

16) Sanctioned
5/5/53
615

SECRETARY TO GOVERNMENT 1393 -6 MAY 1953 DEPARTMENT

17) Draft G.O put up for approval
Engr 10/5 Secy 11/5

4 Revised Estimate for Rs 6,800 for Construction
2 Ships near Cotton office in Davangere

333/mL

TO The Rl Commr Davangere
C S and
ch. Engr
G O no 2319-21/ CM 11-53-7 dt 19-5-53
Launches

B
1915

DAVANGERE CITY MUNICIPALITY

No. H C 46 /52-53
Encl one file
From

Municipal Offices
DAVANGERE

Date 9th September 1952

The Municipal Commissioner,
City Municipality,
Davangere

To C R 11-52-3.

The Secretary to Government,
Local Self Government Department
Bangalore 1.

Sir,

SUBJECT Revised Estimate for Rs 6,800/- for constructing two shop buildings near Municipal Octroi Office in Davangere City

---

I write to state that with a view to augment the resources of the Municipality and to keep the surrounding open area near the present Octroi Office clean and tidy to give a decent view of this area, it was deemed expedient to construct shop buildings on the open vacant Municipal site and rent them

The Estimate prepared for Rs 4,999/- for constructing two shop buildings as an experimental measure was sanctioned by the Municipal Council at its meeting held on 20th April ~~1952~~ 1951

The only tender of Sri K Babu Setty received for the estimated cost was accepted by the Municipal Council at its meeting held on 20th June 1951 and the work was entrusted to him accordingly The buildings are completed and ~~the~~ are let on rent basis

A revised Estimate for Rs 6,800/- in this behalf with the comparative statement having been submitted by the Municipal Engineer, the Municipal Council at its meeting held on

P T O

on 12th June 1952 has sanctioned the revised Estimate.

The present revised Estimate exceeds Rs 5,000/- and requires the sanction of Government

I request you therefore, to kindly obtain sanction of Government to the revised Estimate for Rs 6,800/-

The entire records with the revised Estimate, plan and the comparative Statement accompany for favour of reference

B/1

Forwarded

(I Doddaveerappa)
President,
City Municipal Council,
Davangere

Yours faithfully,

(M.Vazeer Ahmed)
Municipal Commissioner,
Davangere City ~~Municipality~~

Murthy/2

Ref. L 10603/WR 3
6-10-82

To

The Municipal Engineer.
M.C.C. City Hall
Calicut (via Trichur)

Sir,

Subject: Revised estimate for Rs 6,800/- for constructing two fish shop buildings near the municipal office at Kozhikode City

Ref: Your letter No. M.E. 46/82-83 dated 9.9.82 on the above subject

I am directed to state that the estimate may be got scrutinised by the Superintending Engineer, Thrissur Circle and forwarded thereafter with his recommendation for further consideration.

A copy of the resolution of the municipal council dated 13.6.82 approving the estimate may also be sent for reference.

The encroached records are herewith returned.

Yours faithfully,

22/9

DAVANGERE CITY MUNICIPALITY

4

No HE 46/52-53
Encl 1 file
From 4459/M Sec A 16/10



Municipal Offices
DAVANGERE
Date 3rd March, 1953.



The Municipal Commissioner,
City Municipality,
Davangere

To

The Secretary to Government,
Local Self Government and Town Planning Departments,
BANGALORE

E-MAS

Sir,

eM 11-53-1

Subject - Revised estimate for Rs 6,800/- for constructing two Shop Buildings near Municipal Octroi Office in Davanagere City

---

With reference to your letter No L 10603/MR dated 6-10-52 & subsequent reminder No L 20175 dated 16-2-52/ on the above subject ~~xxx~~ I write to inform you that the estimate has now been got scrutinised by the Superintending Engineer, Shimoga Circle I send herewith for favour of perusal a copy of his letter, together with ~~the copy of~~ the Municipal Engineer's report on the observations made by the Superintending Engineer A copy of the resolution of the Municipal Council dated 13-6-52 approving the Estimate is also sent for reference The connected records are also submitted for kind perusal

I request you therefore, kindly to obtain and communicate this office early sanction of Government to the above revised estimate

Forwarded
I Doddaveerappa 6/3
(I Doddaveerappa)
President,
~~xxxxxx~~ City Municipal Council - Davanagere

Yours faithfully,
K Narasimhaiengar
(K Narasimhaiengar)
MUNICIPAL COMMISSIONER,
DAVANAGERE CITY MUNICIPALITY

Appendix F G—1]

SUBJECT Revised estimate for Rs 6,800/- for Constructing two Shop Buildings near municipal office in Davangere city.

Section CA

File No 11-53

Serial No 2

Diary No of letter replied to

No L. 151 Dt 6/4/53

To

The Municipal Commissioner
Davangere city
Chitradurga Dt Pradesh

General and Revenue Secretariat
( )
the *195*

Date of issue

Signed by

Sir,

With reference to your letter No. MC 46/52-53 dated 3-3-1953 on the above subject, I am directed to request you to send a copy of the resolution of the municipal council dated 13.6.52 as the same has not been sent with your letter as stated therein.

Yours faithfully
for
Dy Secy to Govt
30/3/53

List of enclosures

Copied by

Examined by

WD 02200—GPB—10 000—15 1-53

Recd 6/4/53

6

DAVANGERE CITY MUNICIPALITY CM 11-53-4

No Mc 46/53
cue

Encl

From

Municipal Offices
DAVANGERE

Date 8th April, 1953

The Municipal Commissioner,
City Municipality,
Davanagere

To

The Secretary to Government,
Local Self Government and Planning Departments,
Mysore Government Secretariat,
BANGALORE 1

MAS

Sir,

Subject - Revised estimate for Rs 6800/- for constructing 2 shops building near Octroi Office in Davanagere City
-- 0 ¾

With reference to your letter No L 151/C M 11-53-2 dated 6-4-53 requesting to send a copy of the resolution of the Municipal Council dated 13th June 1952, I write to enclose herewith a copy of the resolution in question, for favour of kind perusal, as desired

Yours faithfully,

K Narasimhaiengar

(K Narasimhaiengar)
MUNICIPAL COMMISSIONER,
DAVANAGERE CITY MUNICIPALITY

HSK RAO/

[illegible] 13-6-52 [illegible]
[illegible]
[illegible]

XY XX XX XX

Sanctioning the
6) Revised Estimate for s 6800/- for construction

[illegible] Shop Building near Octroi office in [illegible] MUNICIPAL

Building road in Davangere city (sanctioned

[illegible] time to s 4000/-)

X X X X

Y

Sd/- G Veerappa
President
13-6-52

"Extract"

Sd/- Narasimhaiengar
[illegible] OFFICIAL
[illegible] CHIEF [illegible] OFFICIALITY.

8/6/52

G R S App F VI—G 2]

SUBJECT

8

Diary No of letter replied to

General and Revenue Secretariat

( )

the *195*

Date of issue 195

Signed by

May this be—
(i) printed ?
(ii) treated as a standing order ?
(iii) published in the Gazette English Part ?
(iv) translated ?
(v) placed at the disposal of the Press ?
(vi) published in the Gazette Kannada Part ?

Section CM

(Serial No / File No) 11-53 7

Proceedings of the Government of His Highness the Maharaja of Mysore

Read— Correspondence ending with letter no HC 46/52 53 dated 8-4-53 from the Mc Comm Davangere requesting sanction to the resolution of the mc Council dated 13-6-1952 Order thereon —No

approving of an estimate for Rs 6800/- for constructing two shop buildings near the Municipal Cattle Office in Davangere City.

G O no A 2319-21 Dtd 9-5-53

The Estimate for Rs 6,800/- as sanctioned by the Superintending Engineer, Shimoga Circle is sanctioned

By order and in the name of the Governor of Mysore

Mc Comm Davangere (thro' DC) W/R

Controller S-A-D

Chief Engr

List of Enclosures

Copied by

Examined by

WD 01406—GPB—12 000 —23 10 52

Notes — 4

Correspondance — 8